Bill of Quantities (MRS-2020)

Project Name: Project Management Unit Office at Pakistan Digital City Haripur

Department: Khyber Pakhtunkhwa Information Technology Board (KPITB)

. . .| Unit Rate
SIN| Activities Code |Quantity| Unit (PKR) Total Cost (PKR) Spec No.
1 |Construction of PMU Office
11 Excavagon in foundation of building, bridges etc. complete : in 03-25:c | 4572.75 Cht 8.45 38,651.81 322.324
hard soil or soft murum
P.C.C (1:4:8) as in foundation i/c placing compacting finishing & 613 6.2
1.2 |curing using crush aggergates sample approved by engineer 06-05-i 381.06 Cft 170.02 64,787.87 A
) 6.3,6.6,6.11,6.1
incharge before comencement of work
13 R.C.C (1:2:4) asin Fo_undat_lon including cost of any lab tests if 06-07-b- 968.00 Cht 260.62 252,279.19 6.1.3,6.2,6.3,6.19
any requested by engineer incharge. 03
1st class pacca brick work in foundation and plinth in Cement, 07-04-a-
1.4 |sand mortar 1:4 sample approved from engineer incharge. Rate 03 2,911.88 Cft 261.13 760,372.97 5.2.2,7.2,7.3.1
shall be included lab test if any requested by engineer
RCC in roof slab, beam, column & other structural members, insitu 06-07-a-
1.5 |or precast. Type C (1:2:4). Rate shall be included lab test if any 03 3,305.21 Cft 260.62 861,399.55 6.1.3,6.2,6.3,6.19
requested by engineer
Supply & fabricate M.S. reinforcement for cement concrete (Hot
rolled deformed bars Grade 60).
1.6 |Note: Contractor shall include rate of any lab test requetsed by 06-08-b 22.80 Tonne | 146,569.80 3,341,904.86 6.19
engineer incharge. Cost can be claimed after furnishing complete
barbending schedule approved by engineer incharge
Pacca brick work in ground floor and mumty Cement, sand mortar 07-05-a-
1.7 |1:4 sample approved from engineer incharge. Contractor shall 03 3,693.94 Cft 279.95 1,034,100.44 5.2.2,7.2,7.3.1
also include cost of lab test if any requested by engineer
18 Filling, water!ng and ramming earth under floor with surplus earth 03-18-a | 2,001.00 Cht 220 4,400.44 310325
from foundation, etc.
1.9 |Supplying and filling sand under floor 07-30- | 2,661.33 Cft 36.43 96,961.30 3.10
P.C.C (1:3:6) as in foundation i/c placing compacting finishing & 6.1.3. 6.2
1.10|curing using crush aggergates sample approved by engineer 06-05-h 660.33 Cft 187.65 123,910.26 APAS
) ! 6.3,6.6,6.11,6.1
incharge before comencement of work: In sub flooring
111 (F]’Lrj(;\l/iltc)illng and Fixing of Porcelain Floor Tile 16" x 16" of approved 10-55-h | 1,837.69 St 185.14 340,230.93 10.22
Providing and laying 1/2" thick marble in dado /skirting with
1.12 |matching colour mortar in joints set over 1/2" thick rough cast 1:4 10-44. 214.88 Sft 119.96 25,776.02 10.7
cement sand plaster.
113 (F]’Lrj(;\l/iltc)illng and Fixing of Bath Room Tiles 12"x18" of approved 10-55 | 1,426.40 St 201.88 287,958.49 108
114 Prewc}mg ?nd.Laymg m_arble fine dressed stone 3-5 feet and 11"- 10-26-e 238.50 St 133.09 31,741.15 107
12" wide 1" thick for stairs steps
1.15|Cement plaster 1:4 upto 20" height 1/2" thick: Internal 11-09-b | 6,992.18 Sft 26.65 186,338.10 11.1.3
1.16 |Cement plaster 1:4 upto 20" height 1/2" thick: External 11-09-b |21,704.00| Sft 26.65 578,400.75 11.1.3
Cement plaster 3/8" thick under soffit of RCC roof slabs only upto
117 20" height CS 1:3 (where falsecieling is not to be provided) 11-10-b | 1,253.21 Sft 26.02 32,605.26 1113
Providing and applying wall putty of 2mm  thickness over
1.18|plastered surface to prepare the surface even and smooth 11-20-b | 7,223.39 Sft 5.92 42,762.44 13.12
complete.
1.19|Distempering New surface : Three coats (For internal surfaces) 11_§§_a_ 7,223.39 | St 9.15 66,058.58 11.8
1.20 Pr(_eparlng surface & painting with snowcem / weathershield 13-25-a, 22.404.00| Sft 39.28 880,033.60 13.1.5.13.14
paint : 3 coats (For external surfaces) 1325-b
Supply and Fixing MS Sheet 16 guage(10" x 2") box type
1.21|chowkats including fixing in position with all charges for Hold fast, | 12-70-a | 474.00 Rft 346.35 164,169.90 25.5
Hinges and Paintingp etc
Providing and Fixing of Tempered Glass with
Aluminium of Thickness 2mm, SS Spider (Grade
202), M.S Plates with Powder Coating, Floor
1.22|Hinge (GCC), Patch Fitting, Handle, Local, 12-53b | 605.00 | Sft | 2078.62 1,257,565.10 12.12
Silicone. 6mm Clear Low E Glass Tempered +
12mm Air Gap + 5mm Clear Glass Ghani
Tempered. (U-Value: 1.8 SC: 0.62 LT: 65%) For Doors, Windows
and Ventilators
P.C.C (1:4:8) as in foundation i/c placing compacting finishing & 6.1.3. 6.2
1.23|curing using crush aggergates sample approved by engineer 06-05-i 115.00 Cft 170.02 19,552.19 RS
h S f 6.3,6.6,6.11,6.1
incharge before comencement of work: in Plinth protection




1.24

Provide & lay topping of concrete 1:2:4, including surface finishing
& dividing in panels : 2" thick in Plinth protection

10-15-d

500.00

Sft

71.89

35,946.60

10.4,10.10

1.25

Single layer of tiles 12"x6"x2" laid over 4" earth and 1" mud plaster
on top of RC roof slab including CS grout complete

09-06.

2,726.25

Sft

137.18

373,995.97

9.15.3

1.26

P.C.C(1:2:4) including placing, compacting, finishing & curing
using crush aggergates sample approved by engineer incharge
before comencement of work (External Work)

06-05-f

40.00

Sft

220.39

8,815.68

6.13,6.2,6.3,6.6,6.1
1,6.10

1.27

Providing and Fixing stair railing of 2.5" i/d Gl pipe, welded with
5/8"x5/8" MS bars 2'-9" high, fixed in each step

25-37

24.00

Rft

520.88

12,501.12

25.3,25.4

1.28

P/F of plaster of paris tile of size 2' x 2' x 1" false ceiling with
finishing of joints along with Aluminum L and T sections and
Hanging wires

.12-45

1620.94

Sft

171.64

278,217.55

9.21

1.29

Providing and fixing wooden box type wardrobe 24" (600 mm)
deep including 3/4" (19mm) thick boxing and shelves hanger rods,
hardboard 3/16" (5mm) thick back drawers, brass fitting, locking
arrangement, handles, internal bolts, shoe rods including painting.
(PVC Board 3/4" (19mm) High Gloss laminated thick Shutters and
shelves and back with 3/4" thick plain laminated board)

12-28-b

96.00

Sft

954.95

91,675.20

12.1.2,12.1.3,
12.25

1.30

Kitchen Floor Cabinet as per approved Design/Specification

12-78-a

34.00

Sft

857.97

29,170.98

12.25

1.31

Kitchen Wall Cabinet as per approved Design/Specification

12-78-b

25.50

Sft

782.40

19,951.20

12.25

1.32

Providing and Laying 1" Thick Badal Marble Slab Exceeding
12"x12" size Kitchen Top in White Cement including all labour for
Grinding and Polishing.

10-38-b

34.00

Sft

434.89

14,786.26

10.7

1.33

Providing, making and fixing of steel grill of MS pipe (2"x1")
ornamental design i/c cost of paiting complete.

25-53

60.00

Sft

597.55

35,853.00

1.34

Providing and fixing AC rain water down pipe 4" dia, with shoe,
tee, bend & clamp etc.

.09-36

106

Rft

412.57

43,732.42

9.12

1.35

Fabrication, Supplying & Installation of Building Cladding Dubond
4mm Alucobond Sheet Aluminium Composite Panels

NSI

336.00

Sft

896.25

301,140.00

1.36

Fabrication, Supplying & Installation of 3D illuminated Acrylic
Channel Latters (KP IT Board) with 3MM Laser Cut Acrylic Front,
2.5 Inches Laser Cut Acrylic Letter Trim, 8MM Forex
(nonconductor) Female Letters, Korean LED Modules, 12v18A
LED Power Supplies

NSI

50.00

Sft

2987.50

149,375.00

Sub total

11,887,122.18

PKR

Internal Electrification Works

Note: Items Brands Must be Approved from Engineer Incharge Prior to Installation

2.1

Supply and Erection porch-light fitting round/square type
with gallery, holder & 40 W bulb

15-62

10.00

No.

767.50

7,675.00

15.6.1

2.2

Supply and Erection cubical type factory fabricated wall mounting
steel Main Distribution Board : Recessed with imported auto circuit
breakers, voltage indicator and copper bus bars complete,as
directed by engineer

15-75-b

1.00

No.

2,796.94

2,796.94

2.3

Supply and fixing of 1.5 HP Monoblock water pump 1.25"x1"
single phase upto 130 ft head (Type DE-S2) i/c all accessories:
Complete as per instructions of engineer in charge.

14-79-d

1.00

Job

20,377.04

20,377.04

14.4,14.6,14.8,15.1
6.3

2.4

Wiring of light/fan/call bell point in 3/0.029 PVC insulated bare
cable in PVC pipe recessed

15-45

80.00

Each

843.67

67,493.60

15.3.1

25

Wiring of 2/3-pin 5-Amp. plug point in 3/0.029 PVC insulated bare
cable in PVC pipe recessed

15-51

20.00

Each

528.67

10,573.40

15.3.1

2.6

Supply and Erection PVC pipe for wiring purpose complete
Recessed including chase etc : i/d range of 3/4" i/d as per
requirement and allocated by Engineer while contractor shall be
paid according to the workdone in running feet.

15-02-b-
02

539.00

Rft

68.84

37,104.76

15.2.4

2.7

Supply and Erection PVC pipe for wiring purpose complete
Recessed in walls including chase etc :1" i/d as per requirement
and allocated by Engineer while contractor shall be paid according
to the workdone in running feet.

15-02-b-
03

301.12

Rft

69.03

20,786.24

15.2.4

2.8

Supply and Erection PVC pipe for wiring purpose complete
Recessed in walls including chase etc :1.25" i/d as per
requirement and allocated by Engineer while contractor shall be
paid according to the workdone in running feet.

15-02-b-
04

299.00

Rft

90.41

27,032.59

15.2.4

2.9

Supply and Erection PVC pipe for wiring purpose complete
Recessed in walls including chase etc :1.5" i/d as per requirement
and allocated by Engineer while contractor shall be paid according
to the workdone in running feet.

15-02-b-
05

300.00

Rft

105.58

31,674.00

15.2.4




2.10

Supply and Erection PVC pipe for wiring purpose complete
Recessed in walls including chase etc :2" i/ld as per requirement
and allocated by Engineer while contractor shall be paid according
to the workdone in running feet.

15-02-b-
06

300.00

Rft

108.90

32,670.00

15.2.4

211

Supply and Erection single core PVC insulated copper conductor
250/440 V grade cable : 3/0.029" as per requirement and
allocated by Engineer while contractor shall be paid according to
the workdone in running feet

15-05-a

1,000.00

Rft

14.26

14,260.00

15.3.1

2.12

Supply and Erection single core PVC insulated copper conductor
250/440 V grade cable : 3/0.036" as per requirement and allocated
by Engineer while contractor shall be paid according to the
workdone in running feet.

15-05-b

500.00

Rft

22.11

11,055.00

15.3.1

2.13

Supply and Erection single core PVC insulated copper

conductor 250/440 V grade cable : 7/0.029" as per requirement
and allocated by Engineer while contractor shall be paid according
to the workdone in running feet

15-05-¢c

1,000.00

Rift

24.09

24,090.00

15.3.1

2.14

Supply and Erection single core PVC insulated copper conductor
250/440 V grade cable : 7/0.036" as per requirement and
allocated by Engineer while contractor shall be paid according to
the workdone in running feet

15-05-d

300.00

Rft

29.19

8,757.00

2.15

Supply and Erection twin core PVC insulated & sheathed copper
conductor 250/440 V grade cable : 7/0.044" as per requirement
and allocated by Engineer while contractor shall be paid according
to the workdone in running feet

15-08-e

300.00

Rft

91.90

27,570.00

15.301

2.16

Supply and Erection twin core PVC insulated & sheathed copper
conductor 250/440 V grade cable : 7/0.064" as per requirement
and allocated by Engineer while contractor shall be paid according
to the workdone in running feet

15-08-f

400.00

Rft

207.75

83,100.00

15.301

2.17

Supply and Erection of AC ENERGY EFFICIENT LED LIGHT
BULBS (7-10 W)

26-01-c-
05

20.00

Each

690.11

13,802.20

2.18

Supply and Erection of AC ENERGY EFFICIENT LED LIGHT
BULBS (16-20 W) complete in all respect

26-01-c-
06

66.00

Each

869.36

57,377.76

15.6.1

2.19

Supply and Erection transpower auto circuit breaker 3-phase,
400V fungus moisture proofing : 60 Amp.

15-70-b

8.00

Each

4,053.50

32,428.00

15.7.12

2.20

Supply and Erection fluorescent tube light fitting including
4' rod, choke, starter, flexible wire etc : Double

15-61-b

6.00

Each

1,342.00

8,052.00

15.6.1

221

Supply, installation, testing & commissioning of Exhaust Fan 10"
dia with plastic body, fan blades and louvers, complete in all
respects

15-77-d

4.00

Each

3,102.10

12,408.40

15.5.3

2.22

Supply, installation, testing & commissioning of Exhaust Fan 18"
dia with plastic body, fan blades and louvers, complete in all
respects

15-77-e

2.00

Each

4,763.27

9,526.54

15.5.3

2.23

Supply, installation, testing & commissioning of Exhaust Fan 10"-
18" dia with assembly complete in all respects to be fixed in false
cieling

NSI

40.00

Each

6,227.23

249,089.20

2.24

Supply and Erection best quality AC ceiling fan complete with Gl
rod, canopy, blades & regulator : 48" sweep

15-68-b

3.00

Each

4,246.75

12,740.25

15.5.1

2.25

Supply and Erection 2/3 pin 10/15 Amp. wall socket :Recessed

15-19-b

20.00

No.

146.69

2,933.80

15.4.1

2.26

Supply, installation, connecting, testing and commissioning of Wall
mounted Bulkhead light fixtures with LED retrofit lamp 540
Lumens output, complete in all respects

15-36-k-
03

4.00

No.

4,313.67

17,254.68

2.27

Providing & fixing of Plate type Earthing commpressed with
execaveted hole 6"up 63 feet, Gl pipe 2"(50mm)with Tees ,
Sockets , Endcap of 60 (RFT) Copper Plate of 1/2"x 2"x 48", 2x
70mmsq S/Core copper bare conductor 125 (Rft) Earth
Connection Point of 1200 x 50 x 50mm (L x W x T) Inspection Pit
of 300 x 300 x 450 mm (L x W x D) completed with all respect

15-105-h

1.00

Job

122,516.90

122,516.90

Sub total

965,145.30

PKR

Plumbing & Sanitary Works

Note: Items Brands Must be Approved from Engineer Incharge Prior to Installation

3.1

Providing and Fixing Gl pipe & including specials complete: 1/2"
dia (light) as per requirement and allocated by Engineer while
contractor shall be paid according to the workdone in running feet.

14-55-f

300.00

Rft

102.78

30,834.00

14.4,14.6, 14.6.2

3.2

Providing and Fixing Gl pipe & including specials complete: 3/4"
dia (light) as per requirement and allocated by Engineer while
contractor shall be paid according to the workdone in running feet.

14-55-e

200.00

Rft

135.92

27,184.00

14.4,14.6, 14.6.2




Providing and Fixing Gl pipe & including specials complete: 1" dia

3.3 |[(light) as per requirement and allocated by Engineer while 14-55-d 150.00 Rft 172.15 25,822.50 14.4,14.6, 14.6.2
contractor shall be paid according to the workdone in running feet.
Providing, laying cutting, jointing, testing PPRC pipeline in
walls/trenches with pipes for cold/hot water supply systems
including specials complete in all respect as per specifications: 14.4, 14.6,
8.4 except excavation 1-1/2" i/d as per requirement and allocated by 14-35-d 600.00 Rit 131.67 79,002.00 14.6.3.1, 14.8.3.3
Engineer while contractor shall be paid according to the workdone
in running feet.
3.5 |Froviding and fitting glazed earthenware water closet (WC), 14-03-a | 3.00 | Each | 2,154.59 6,463.77 14.4,14.6,14.7.1
squatter type combined with foot rest. complete in all respects
Providing and Fixing glazed earthen ware low down flushing
3.6 [cistern including bracket set, connection, etc. complete in all 14-10-a 3.00 Each 3,179.28 9,537.84 14.4,14.6,14.7.3
respects
Providing and Fixing glazed earthen ware WC European type of 14.4 14.514.6
3.7 |approved size excluding cost of seat & cover, complete in all 14-01-a 1.00 Each 9,292.46 9,292.46 o
; 14.7.1,14.8
respects: White
3.8 |Providing and Fixing double seat & cover only: Plastic 14-02-b 1.00 Each 906.17 906.17 14.4,14.6,14.7.2
Providing and Fixing 'P' trap of approved quality including GI 14.4,14.6, 14.7.19,
3.9 grating & PCC chamber 4" glazed 14-32-b 4.00 Each 428.35 1,713.40 148
Providing and Fixing 4" gully trap of approved quality including 14.4 14.6
3.10|cement concrete cost of PVCu grating 6" x6" (150 x 150 mm) and 14-33 6.00 Each 1,797.24 10,783.44 14 7 2’0 1.4’8
masonry chamber 12"x12" (300 x 300 mm). e
FTOVIUNTY dIimu T TATTY YraZtUu ©artiTeTT Ware WasSTT TTIarnma OasnT{(vv o)
311 comp]ete size 63x45 cm (25"x18"), including bracket set, waste 14-05-b- 6.00 Each 0.044.72 50,668.32 14.414.6,14.74
coupling, 02
312 Providing and F|X|lng stainless steel bowel 18"x15", including set of 14-89-c 1.00 Each | 4,779.37 4,779.37 147,148
brackets, waste pipe etc
313 Providing and fixing 30" x 24" (750mm x 600mm) looking mirror of 14-17-¢ 6.00 Each 3.843.89 23,063.34 14.4,14.6, 14.7.9,
Imported glass complete 14.8
Providing & Fixing of shower set complete with concealed T-Stop 14.4 14.6. 14.7.14
3.14|cock for cold and hot water supply with mixer, swivel shower rose, | 14-102 2.00 Each | 21,804.00 43,608.00 o ]..4,8 e
long bib cock etc Complete in all respect. )
315 Providing & fixing chromlym plated dogble bib-cock with Muslim 14-86 4.00 Each 2.366.72 0.466.88 14.7.18,14.8.4
Shower of approved quality Complete is all respects.
316 Proyldlng 'almd fixing CP double bib cock, heavy duty of approved 14-21-c 8.00 No 915.50 7.324.00 14.4,14.6, 14.7.18,
quality:1/2 14.8
317 ;r;yldlng and fixing CP bib-cock heavy duty of approved quality: 14-24-b 10.00 Each 1,221.42 12,214.20 14.4,14.13, E:3I.4.7.18,
318 Proyldlng a}'nd fixing CP pillar-cock, heavy duty of approved 14-21-b 10.00 Each 1,221.42 12,214.20 14.4,14.6, 14.7.18,
quality: 1/2 14.8
3.19|Providing and Fixing CP stop-cock, heavy type : 1/2" 14-22-a 10.00 No. 898.77 8,987.70 14'4’14'1?1’ ;4'7'18’
3.20|Providing and Fixing CP towel rail 14-16-a 5.00 No. 1,008.35 5,041.75 14.4,14.6,14.7.8
3.21|Providing and Fixing CP toilet paper holder 14-15 4.00 No. 789.67 3,158.68 14.4,14.6,14.7.7
3.22|Providing and fixing CP soap dish complete 14-13 7.00 No. 815.72 5,710.04 14.4,14.6,14.7.6
3.23|Providing and Fixing Cl floor trap of approved quality including C1 | 4, 31 5 | 900 | Each | 767.64 6,908.76 14.4,14.6,14.7.19
grating & concrete chamber all round : 4"x2
3.24|Providing and Fixing Brass peet / gate valve 1" dia 24-49-a 4.00 Each 1,025.52 4,102.08 22‘:1%%%31
. . - 24.3.5.5.2,
3.25|Providing and Fixing Brass peet / gate valve 1.5" dia 24-49-c 4.00 Each 2,069.43 8,277.72 243554
Supplying and Fixing UPVC soil waste and vent pipe class B : 6" 14.4 14.6
3.26 |dia as per requirement and allocated by Engineer while contractor | 14-144-a | 200.00 Rft 982.63 196,526.00 L
) : . ) 14.6.3.1, 14.8.3.3
shall be paid according to the workdone in running feet.
Supplying and Fixing UPVC soil waste and vent pipe class B : 4" 14.4 14.6
3.27|dia as per requirement and allocated by Engineer while contractor | 14-144-b | 200.00 Rft 537.54 107,508.00 L
) : . ) 14.6.3.1, 14.8.3.3
shall be paid according to the workdone in running feet.
Supplying and Fixing UPVC soil waste and vent pipe class B : 3" 14.4 14.6
3.28|dia as per requirement and allocated by Engineer while contractor | 14-144-c | 200.00 Rft 390.56 78,112.00 L

shall be paid according to the workdone in running feet.

14.6.3.1, 14.8.3.3




uPVC Soil, Waste and vent pipes conforming to ISO:3633 type "B"
or BS-4514/5255 class "A", including imported rubber ring/solvent
cement fittings, jointing, cutting, and breaking concrete/masonry

14.4, 14.6,

3.29|and then making it good, applying painting, cleaning and testing 14-144-d | 200.00 Rft 243.30 48,660.00
) . : - 14.6.3.1, 14.8.3.3
etc. complete in all respects.(for sanitary drainage) : 2" dia as per
requirement and allocated by Engineer while contractor shall be
paid according to the workdone in running feet.
3.30 ch’g)wdmg and Fixing brass ball float valve of approved quality: 3/4 14-48-b 1.00 Each 168.87 468.87 14.4, 141.2,814.7.21,
3.31|Providing and Fixing of hydraulic Door Closer heavy (Best Quality) | 14-128 10.00 Each 2,711.56 27,115.60 14.4,14.6
Sub total 874,455.09 PKR
4 |Construction of Septic Tank
a1 Ex-cavatlon in foundation of building, bridges etc complete : in hard 03-25-c 256.95 Cit 8.45 2.165.99 322324
soil or soft murum
P.C.C (1:4:8) as in foundation i/c placing compacting finishing & 6.1.3, 6.2, 6.3, 6.6,
4.2 |curing using crush aggergates sample approved by engineer 06-05-i 12.81 Cft 170.02 2,178.37 6.11,
incharge before comencement of work 6.10
P.C.C(1:2:4) including placing, compacting, finishing & curing 6.13.6.2.6.3.6.66.1
4.3 |using crush aggergates sample approved by engineer incharge 06-05-f 25.63 Sft 220.39 5,647.54 — '1 ’6 '1(‘) e
before comencement of work. T
Pacca brick work in ground floor Cement, sand mortar 1:4 sample 07-05-a-
4.4 |approved from engineer incharge. Contractor shall also include 03 89.16 Cft 279.95 24,958.87 522,772,731
cost of lab test if any requested by engineer
RCC in roof slab, beam, column & other structural members, insitu| 06-07-a- 6.1.3,6.2,
4.5 or precast. (1:2:4) 03 20.48 Cft 260.62 5,336.17 6.3.6.19
Supply & fabricate M.S. reinforcement for cement concrete (Hot
rolled deformed bars Grade 60).
4.6 [Note: Contractor shall include rate of any lab test requetsed by 06-08-b 0.11 Tonne | 146,569.80 16,679.88 6.19
engineer incharge. Cost can be claimed after furnishing complete
barbending schedule approved by engineer incharge.
4.7 |Cement plaster 1:3 upto 20" height 1/2" thick 11-08-b 140.25 Sft 27.55 3,863.97 11.1.3
Sub Total 60,830.80 PKR
5 [Construction of Water Tank (1000 Gallons)
Plain Cement Concrete including placing, compacting, finishing & e 6.1.3,6.2, 6.3, 6.6,
5.1 curing (Ratio 1:2:4) 06-05-f 19.50 Cft 220.39 4,297.64 6.11, 6.10
Providing and fixing PVC water stopper 8" wide 3/8" thick in
5.2 |verticle (Wall/Column) or horizontal (Floor/Slab) expansion joint 24-40 26.50 Rft 166.19 4,404.04 24.3.6.15
inclusing cutting and jointing complete in all respects.
RCC in roof slab, beam, column & other structural members, insitu| 06-07-a- 6.1.3, 6.2,
5.3 or precast. (1:2:4) 03 149.77 Cft 260.62 39,034.05 6.3.6.19
Supply & fabricate M.S. reinforcement for cement concrete (Hot
rolled deformed bars Grade 60).
5.4 [Note: Contractor shall include rate of any lab test requetsed by 06-08-b 0.83 Tonne | 146,569.80 122,013.11 6.19
engineer incharge. Cost can be claimed after furnishing complete
barbending schedule approved by engineer incharge"
5.5 Provide/lay ma'chlne sprayed plaster 1/2" thick using cement & 11-06-b 137.00 St 97.49 13,356.51 11.1.13
zero guage chips : Ratio 1:1.5 (Internal)
5.6 [Cement plaster 1:3 upto 30" height: 1/2" thick (external) llliogéb 129.50 Sft 31.15 4,034.20 11.1.3
Supplying and Fixing 18 SWG MS Sheet Door with angle iron e
57 frame (1.5"x1.5"x1/8"), bolt, hinges, paint etc complete 25-45-a 1.56 Sft 649.00 1,014.06 16.7.6
Supplying and Fixing flat iron (2"x3/8") ladder for OHR, holes @ B
58 15" clc, steps of MS bars 5/8" i/d & paint compl 24-34 15.00 Rit 77257 11,588.55
Sub Total 199,742.16 PKR
Gross Amount 13,987,295.5 PKR




